GENERAL DELIVERY AND BUILDING TERMS AND
CONDITIONS

1. General provisions

11. Parties:
i. the company Mathieu Gijbels NV, , Industrieweg-
Noord 1161, 3660 OUDSBERGEN,
BTW 0413.753.894, hereafter referred to as the
"contractor";
ii. the client, hereinafter referred to as the "principal" or
the "client".

1.2. These general terms and conditions form part of the
contract concluded between the parties and bind them on
every point for which no express written derogation has been
provided. Any different conditions on order forms, invoices,
etc., irrespective of whether they originate from the
contractor or the principal, only bind the parties if the other
party has provided clear prior written consent.

2. Quotes and acceptance.

2.1. The contractor's quotes are valid for 1 month. Price
quotes are prepared on the basis of the data provided by the
client and the documents mentioned in the quote.

2.2. Changes to the quote or building contract are only
accepted after written agreement by the contractor. The
resulting additional costs and other expenses will then be
borne by the principal.

2.3. The principal and/or its architect shall expressly provide
the contractor in writing with all requirements, conditions,
and regulations applicable to the principal and its activities
(operations) that may affect the construction and the
requirements to be met.

2.4. In respect of the principal, contracts are valid only upon
express acceptance by an authorised body of the contractor's
company. Written or verbal undertakings by the contractor's
representatives or personnel, even if on the contractor's
official letterheads or documents, are also only valid after
confirmation by an authorised corporate body of the
contractor and/or upon commencement of the work. The
above can only be invoked by the contractor. In respect of
the contractor, the signing of any contract and/or order by
the principal and/or on the principal's behalf shall constitute
a definitive commitment.

2.5. If the agreement is unilaterally terminated or broken by
the principal, it will owe the contractor a lump-sum indemnity
of 15% of the building contract. To the extent that the
contractor provides evidence of higher damages, the higher
amount will be due. To the extent that the principal cancels
parts of the contract, the same rule applies.

2.6. By signing the contract, the principal irrevocably confirms
that it has the necessary permits and authorisations to
execute the construction works ordered.
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The principal shall provide full indemnity and compensation
to the contractor for all costs, fines, and damages if the
necessary permits and authorisations have not been
obtained. A copy of the government's final approved
documents must be submitted to the contractor in a timely
manner.

2.7. The contractor reserves the right to check the solvency
of the principal. Without prejudice to the provisions of art.
27(5) of the Belgian Mortgage Act, the principal must, at the
first request of the contractor, submit sufficient securities that
constitute proof of payment of the financial obligations
arising from the agreement between the parties. If the
principal fails to provide such securities, the contractor is
entitled not to commence the works or to suspend the works
without the principal being entitled to claim any form of
compensation, of any kind.

2.8. Drawings, designs, studies, and all other documents
(quotes, price estimates, etc.) prepared by the contractor or
in cooperation with the contractor are the intellectual
property of the contractor and always considered confidential
information. They must not be copied, forwarded, or used in
any way without the written agreement of the contractor,
under penalty of damages, estimated at 15% of the total of
the quote.

3. Terms

3.1. The execution period and/or end date specified in quotes
and contracts is approximate and informative. Delays do not
entitle the principal to any compensation or late-payment
interest, regardless of the cause of the delay, except in cases
of gross negligence or intent on the part of the contractor.

If a compensation or a penalty for delay is explicitly
determined between the parties, the total will never exceed
5% of the contract sum (excl. VAT).

3.2. Any specified execution period only starts from the day
the contractor is effectively in possession of the signed
contract, as well as any advance payment requested, the
building permit, and all other necessary information the
principal must provide to enable the contractor to execute
the contract. These conditions are cumulative.

3.3. If additional work has to be executed, an extension of the
term will be granted equal to the time needed for the
preparation and execution of the additional work (making
adjustments, additional studies, adapting drawings, etc.).

4.  Execution

4. The contract, plans, and specifications form a single
whole. If any contradictions arise, then in principle the
contract takes precedence over the plans, and the plans take
precedence over the specifications. If there is any ambiguity
between these documents, the document amended most
recently prevails.
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4.2. If the principal is not the owner of the land to be built on,
then by signing the agreement the principal is deemed to
have obtained the owner's consent, and the works will be
executed at the principal's sole risk.

4.3. The principal has a legal and contractual duty to monitor
the execution of the works, or have this execution monitored.
Any deficiency detected must be reported promptly and
clearly to enable timely intervention. In case of negligence,
the consequences of this expressly agreed commitment shall
be borne by the principal.

4.4. The principal is bound by the information provided by
persons, including the architect, acting on the principal's
behalf during the execution phase. Any additional and/or
amended assignments thus issued shall irrevocably bind the
principal.

4.5. The products delivered and/or processed by the
contractor may show the usual tolerances in terms of size,
weight, appearance, and the like.

4.6. The contractor has the right to supply materials sourced
from third parties to the construction sites, even of a different
brand or type than specified in the quote and/or contract,
provided that a comparable quality is offered. If necessary,
the contractor will inform the principal in advance.

4.7. The construction site must be fully accessible and
passable from the public road to all areas of the work by
trucks, assembly cranes, and the like, and free from
constructions and obstacles. The associated costs are taken
into account. If the contractor's personnel are asked to
provide additional services, these services shall be charged to
the principal.

5. Installation

5.1. For the foundation of the construction, it is always
assumed that the soil at a maximum depth of 1 m, measured
from the 0.00 level of the new building, has a bearing capacity
of at least 1.5 kg/cm2 or 15 N/cm2, unless the principal has
provided more precise information in this regard. If it is
subsequently found during execution that the soil does not
have the assumed resistance, the additional foundation costs
will be borne by the principal. If soil testing is required, this
will always be carried out at the risk and expense of the
principal.

5.2. The construction site is assumed to be free of all
aboveground and underground obstacles, trees, bushes, old
foundations, rocks, sewers, etc. that could interfere with the
works. Additional work or damage arising from this will be
settled separately, if necessary.

5.3. Before the start of the works, the principal must inform
the contractor about the existence and location of
underground pipes of any kind on or in the vicinity of the
construction site. If the principal fails to do so, any
consequent damage caused must be borne by the principal,
who must also indemnify the contractor for any damage to
third parties.
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5.4.1f the level of the water surface does not allow the
underground and/or foundation works to be carried out in
dry conditions, the cost of any well-point drainage shall be
borne by the principal and is additionally payable, unless
already included in the quote.

5.5. Excess earth resulting from excavations will be left on site.
Levelling work inside and outside the building will only be
executed by the contractor if expressly specified in the special
conditions. Insofar as the intervention of a control or
inspection body is required or desired with regard to earth-
moving, soil contamination, etc., all costs and risks for control,
investigation, and any decontamination shall always be borne
by the principal, including the measures and associated costs
resulting from the regulations on soil decontamination and
earth-moving.

5.6. Costs associated with demolition and disposal of
hazardous and/or high-risk materials (asbestos, etc.) are
always borne by the principal unless explicitly provided for in
the quote.

6.  Prices

6.1. Prices are net, and not subject to any discount. All taxes,
duties, and the like shall be borne by the principal. This also
applies to guarantees and/or third-party costs. The principal
will also bear the costs and duties related to the use and/or
occupation of public space. These costs and duties are
therefore not provided for in the contractor's prices, except
when specified by express derogation.

6.2. The principal must also supply any water and electricity
required, in sufficient quantity and without entitlement to
compensation, up to the plot boundaries.

6.3. The contractually stated prices will be revised in the
course of execution and in accordance with that stipulated in
the special conditions, according to the formula:

o= P.fas—+b -2021

5 o

The terms have the following meanings:

. p = new price (date of invoicing)

. P = quote price (date of quote)

. a = the share of wages and social charges (0.40 here)

o b = the share of materials, raw materials, and
products to be used or installed (0.40 here)

. ¢ = the percentage of general costs and profit (0.20
here)

. s = wages and social charges valid at the time of
execution of the work; from the first day of the month
in which a change occurred

. S = wages and social charges valid at the time of
quotation; from the first day of the month in which a
change occurred

. i-2021 and 1-2021 = the monthly index calculated
based on the annual consumption of the main
materials, raw materials, and products by the
construction company in the domestic market.
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The indices are those as published by the relevant
departments.

If the price evolution of certain raw materials is of an
exceptional and unpredictable nature due to unforeseen and
unpredictable market conditions (outside the contractor's
control), and the contractor can objectively demonstrate that
this exceptional price evolution cannot be covered by the
above price revision formula, then the contractor reserves the
right to use objective price indicators to adjust the price for
those parts of the quote subject to this exceptional price
evolution.

6.4. If the intervention of a control or inspection body is
provided for by the regulations and/or the concluded
agreement, all related or resulting costs, effects on terms, etc.
shall be borne by the principal. The controls must be
executed by an approved body accepted by both parties and
known before the contract is signed.

6.5. If the execution of the construction site is delayed due to
circumstances beyond the contractor's control, the
contractor shall be entitled to pass on any additional cost in
full to the principal. This is without prejudice to the provisions
of art. 6.1.

7.  Payment

7.. All the contractor's invoices are payable at the
contractor's registered office. In the event of non-payment
by the due date, interest shall be payable automatically and
without notice of default in accordance with the interest rate
stipulated in the Belgian Late Payment in Commercial
Transactions Act of 2 August 2002. By way of fixed
compensation, the invoice amount will be increased by 10%
with a minimum of 250 euros per invoice. This 10% increase
is accepted by the client in application of art. 1229 of the
Belgian Civil Code as compensation for the increased
collection costs due to the intervention of third parties. At the
same time, all claims against the principal become
immediately due and payable.

7.2. Failure to comply with the terms of payment entitles the
contractor to suspend all deliveries and works at the risk of
the principal, and to have equipment and materials present
at or brought to the construction site removed from the site.
The principal cannot claim any compensation in case of
suspension due to non-payment.

In case of a change to the legal status of the principal, death,
incapacity, bankruptcy, dissolution or change of form, or
signs of possible insolvency of the principal (seizure, request
under the Belgian Business Continuity Act (WCO), tax or
social debts, etc.), the contractor reserves the right to
terminate the contract or demand additional guarantees.

7.3. If progress reports are used, the principal has 5 days to
submit comments in writing, otherwise the principal is
deemed to have accepted the report and the invoice will be
drawn up accordingly.

7.4. The contractor remains the owner of the materials it has
delivered and installed, even when incorporated in the
building, until the principal has paid the contractor the full
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contract sum, including any default interest, damages, duties,
and other associated charges.

This article is considered by the parties as an express clause
of retention of title in application of art. 69 et seq. of the
Belgian Pledge Act.

8. Acceptance of works and warranty conditions

8.1. The works shall be accepted in one of the ways specified
below at the time of their completion, notwithstanding minor
imperfections, which can be remedied during the guarantee
period.

8.2. a) If the works are accepted at a date and time to be
determined by the contractor about one week in advance, a
report of provisional acceptance will be drawn up in the
presence of the contractor and the principal, who will both
sign the report.

8.3. The report shall record the changes to contracted work
agreed between the parties, as well as any defects,
reservations, or refusal of the works.

8.4. Provisional acceptance implies acceptance of the works
by the principal and excludes further recourse for visible
defects. If the principal is not present on the day as stipulated
above for provisional acceptance, it shall be deemed to have
accepted the work without comment.

8.5. b) If the principal proceeds to use the structure in any
way, without first drawing up a report of acceptance, this shall
also constitute acceptance of the works.

8.6. The day of provisional acceptance is the starting date of
the contractor's contractual and legal warranties regarding
the constructions it has erected.

This applies to both the ten-year liability (as defined in art.
1792 and 2270 of the Belgian Civil Code) and minor hidden
defects. A 12-month warranty and guarantee period applies
to minor hidden defects. Minor hidden defects are
considered those defects not covered by the scope of art.
1792 and 2270 of the Belgian Civil Code.

8.7. After the expiry of the warranty period for minor hidden
defects, the contractor and/or principal are free to request
final acceptance. A new report may be drawn up in the
presence of the principal and the contractor and signed by
both parties. If no such report is drawn up at the end of the
warranty period, final acceptance is deemed to be tacit. The
principal undertakes to release all guarantees within 14 days
of final acceptance.

8.8. To the extent that the contractor is required to and/or
wishes to execute repairs during any warranty period, then
these will be limited to the work executed by the contractor.
The above cannot give rise to any compensation for the
principal.

In the event of construction defects, only the construction

values (= unit prices x quantity) of the materials directly
affected and installed by the contractor can be settled, to the
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exclusion of all other damage, such as the contents,
consequential damage and the like.

8.9. The contractor cannot be held responsible or liable if the
processed elements are not used for the purposes for which
they were designed, and for which the contractor was
previously informed or which the contractor could infer from
the existing information.

8.10.  The principal remains responsible for damage
caused to third parties as a result of the works executed by
the contractor and its subcontractors under art. 544 of the
Belgian Civil Code.

8.11.The contractor's contractual and common law liability is
at all times limited to the conditions and limits stated in its
liability insurance, except in case of fraud or intent.

9.  Insurance policies

9.1. Unless otherwise stated in the quote, the principal must,
prior to the commencement of the works of the contractor or
its subcontractors, take out a CAR insurance covering all
damages to the construction works to be erected and
materials to be processed by the contractor and its
subcontractors. This insurance must cover: vandalism, theft,
the impact of natural elements, flooding, storm, frost, fire,
hail, etc; the client waives the possibility of recourse against
the contractor by its insurer in the event of any pay-out
following a claim.

9.2. The principal must take out comprehensive fire insurance
for the existing buildings, covering water damage, storm
damage, and the like, starting from the date of
commencement of the works. The principal/owner also
undertakes to include a waiver of recourse against the
contractor(s) in the insurance policy of the existing buildings
and the movable property stored there for the entire duration
of the works.

10. Force majeure and unforeseen circumstances

10.1. The prices, terms, and any other conditions provided by
the contractor are valid only insofar as the information
provided by the principal is correct and complete, and the
execution of the works can take place under normal
conditions, meaning in terms of work site, equipment and
materials, foundations, weather, employment, and the like.

10.2.  Any event or circumstance which arises but which
was not foreseeable at the time of signing the agreement is
considered force majeure, unless it was caused by the
contractor's intent or gross negligence. This includes delays
caused by bad weather, strikes, suspension of building
permits, environmental and contamination measures that
have to be taken, default on the part of the principal, disputes
with government bodies and/or neighbours, changes to the
construction, interventions by inspection and control bodies,
general or partial strikes at the contractor, its subcontractor
or its suppliers, lockouts, riots, disturbances, accidents,
breakdown of machinery, crane failure, scarcity of means of
transport or raw materials, infectious diseases, fires, frost,
exceptional or prolonged rainstorms, floods, severe drought,
etc.
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Such an event or circumstance automatically entails that the
schedule will be changed, and the pricing may have to be
adjusted. Such changes will be communicated by the
contractor to the principal without delay.

The contractor, in consultation with the principal, will take all
reasonable measures to limit the impact of such events or
circumstances.

If the unforeseen circumstance or event makes it impossible
for the contractor to fulfil its contractual obligations, the
contractor is entitled to terminate the agreement without
being liable for compensation or possible indemnification to
the principal.

1.  Construction site notification and presence registration

11.1. The contractor informs the principal that the first
contractor who executes works in immovable state on a
construction site is responsible for reporting the construction
site to the Belgian National Office of Social Security (NOSS).
If the contractor is the first to execute work, it will take this
initiative. Otherwise, the principal will take the necessary
initiatives and, if necessary, provide the contractor with
confirmation of the construction site notification, so that the
contractor can ensure compliance.

The contractor is responsible for registering the presence of
its own personnel and its subcontractors' personnel at the
construction sites.

If the principal and/or other contractors execute works in
immovable property on the principal's behalf, the principal is
responsible for registering the presence of such persons. At
the request of the principal, the contractor will provide the
necessary information, so that the principal can fulfil its
obligations in this regard.

12.  Joint and several liability

If several persons and/or legal entities act simultaneously as
principal, they shall be jointly and severally liable for all
obligations arising from this agreement.

13.  Complaints and powers

For all disputes concerning the execution of this agreement,
the courts of the judicial district of Limburg (Belgium),
Tongeren division shall have exclusive jurisdiction. Belgian law
applies exclusively to this agreement.

14. Privacy and GDPR

14.1.The contractor collects, processes, and possibly
supplements the identity and contact data it receives from
the client, and which relates to the client, its personnel,
employees, appointees, and other useful contacts.

The purposes for this processing are the execution of this
agreement, customer management, accounting, and direct
marketing activities such as sending promotional or
commercial information.

The legal grounds are the execution of the agreement, the
fulfilment of legal and regulatory obligations (such as, for
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example, the 30bis works declaration), and/or the legitimate
interest of the contractor.

The client also gives its explicit and free consent to the
contractor to optionally use its personal data for direct
marketing e-mails (such as a newsletter or invitations to
events).

14.2.  The controller is the contractor (the company
Mathieu Gijbels nv), with registered office at Industrieweg
Noord 1161, 3660 Oudsbergen, Belgium, and with company
number 0473.753.894.

143.  The aforementioned personal data will be processed
in accordance with the provisions of the General Data
Protection Regulation, and will only be transferred to
processors, recipients and/or third parties to the extent
necessary in the context of the aforementioned processing
purposes.

The client is responsible for ensuring the personal data it
provides to the contractor is accurate and up-to-date and
undertakes to strictly comply with the provisions of the
General Data Protection Regulation with regard to the
persons whose personal data it shares with the contractor, as
well as with regard to all possible personal data it might
receive from the contractor and its personnel, employees,
and appointees.

144.  The client confirms that it has been adequately
informed about the processing of its personal data and about
its rights of access, rectification, erasure, and objection.
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